DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/21/09
PAGE : 003 -1
TABULATION OF BIDS

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2009

CALL ORDER : 003
LETTING DATE : 08/11/09
STATE/FEDERAL AID NO: ERRA-2009(13)

CONTRACT DESCRIPTION

PAVEMENT & REHABILITATION, SOUTH II-VI
SET-ASIDE

VENDOR RANKING : Contract was awarde

FINAL
CONTRACT ID : 29-063-07.01 COUNTIES : SUSSEX
DISTRICT : S2
CONTRACT TIME : 70 CALENDAR DAYS
TO BE DETERMINED PROJECT (S) : ERRA-2009(13)
I, 2009

d on 08/21/09 to vendor DAVID A BRAMBLE INC

PATCHING P.C.C. PAVEMENT, 6' TO 15",
TYPE A

TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,636,534.86 125.1763% 100.0000%
1 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 $ 2,106,256.85 100.0000% 79.8873%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 2,194,913.00 104.2092% 83.2499%
3 GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901 $ 2,216,390.36 105.2289% 84.0645%
4 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 $ 2,244,103.89 106.5446% 85.1157%
I ( 0o ) I( 1) I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R ettt et
SECTION 0001 Category 0001
| | |
0010 212001 4.000 CY | 50.00000 200.00] 25.00000 100.00] 50.00000 200.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 154.000 TON | 50.00000 7700.00| 50.00000 7700.00| 41.00000 6314.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 304504 125076.000 SY | 4.00000 500304.00] 2.72000 340206.72] 2.17000 271414.92
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0040 304506 2192.000 TON | 104.59000 229261.28]| 130.00000 284960.00| 163.50000 358392.00
PORTLAND CEMENT | | |
0050 401645 18310.000 TON | 70.34000 1287925.40| 59.75000 1094022.50]| 61.00000 1116910.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0060 401667 120.000 TON | 100.00000 12000.00] 88.00000 10560.00] 77.00000 9240.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 401696 727.000 TON | 33.85000 24608.95]| 11.00000 7997.00 | 5.00000 3635.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0080 406001 2000.000 SYIN | 2.10000 4200.00| 1.00000 2000.00 | 4.85000 9700.00
HOT-MIX PATCHING | | |
0090 503001 160.000 sY | 183.00000 29280.00| 185.00000 29600.00| 176.00000 28160.00
| | |
| | |
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CALL ORDER 003 CONTRACT ID 29-063-07.01 COUNTIES SUSSEX
LETTING DATE 08/11/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0100 503503 944.000 SYIN | 5.65000 5333.60] 5.65000 5333.60] 5.65000 5333.60
PATCHING CONCRETE | | |
0110 705002 567.000 SF | 7.71000 4371.57] 6.75000 3827.25] 9.15000 5188.05
P.C.C. SIDEWALK, 6" | | |
0120 710001 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 888.00000 888.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0130 732508 1107.000 TON | 31.00000 34317.00] 25.00000 27675.00] 24.55000 27176.85
TOPSOIL, MODIFIED | | |
0140 734013 13364.000 sY | 0.26000 3474.64| 0.21000 2806.44| 0.25000 3341.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0150 735534 13364.000 sY | 0.59000 7884.76 | 0.48000 6414.72| 0.45000 6013.80
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0160 742510 1770.000 HOUR | 19.99000 35382.30] 19.99000 35382.30] 19.99000 35382.30
FLAGGER, SUSSEX COUNTY, FEDERAL | | |
0170 742519 266.000 HOUR | 28.99000 7711.34] 28.99000 7711.34] 28.99000 7711.34
FLAGGER, SUSSEX COUNTY, FEDERAL, | | |
OVERTIME | | |
0180 743514 42.000 EADY | 83.00000 3486.00] 75.00000 3150.00] 69.00000 2898.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0190 746774 840.000 LF | 9.50000 7980.00 | 8.40000 7056.00] 8.35000 7014.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0200 748015 386.000 SF | 8.10000 3126.60] 5.25000 2026.50] 5.55000 2142.30
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0210 748019 229780.000 LF | 0.20000 45956.00 | 0.18000 41360.40| 0.20000 45956.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0220 748026 773.000 SF | 1.42000 1097.66| 1.05000 811.65]| 1.10000 850.30
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0230 748502 434.000 EACH | 29.00000 12586.00 | 23.75000 10307.50| 25.05000 10871.70
RAISED/RECESSED PAVEMENT MARKER | | |
0240 748506 114891.000 LF | 0.36000 41360.76 | 0.33000 37914.03| 0.35000 40211.85
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0250 758000 63.000 SY | 26.00000 1638.00] 20.00000 1260.00] 21.85000 1376.55
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
| | |
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CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-VII, 2009
CALL ORDER 003 CONTRACT ID 29-063-07.01 COUNTIES SUSSEX
LETTING DATE 08/11/09 DISTRICT S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0260 760502 130.000 SYIN | 3.30000 429.00] 0.88000 114.40] 7.95000 1033.50
PAVEMENT MILLING, TAPER CUT | | |
0270 760507 34750.000 SYIN | 1.10000 38225.00] 0.88000 30580.00] 0.90000 31275.00
PROFILE MILLING, HOT-MIX | | |
0280 760509 700.000 LF | 3.00000 2100.00] 3.35000 2345.00] 8.90000 6230.00
RUMBLE STRIPS, FULL LANE WIDTH | | |
0290 761001 6425.000 SY | 11.60000 74530.00 | 2.50000 16062.50| 0.50000 3212.50
BUTT JOINTS, HOT MIX | | |
0300 762001 3270.000 LF | 2.10000 6867.00] 1.50000 4905.00] 0.10000 327.00
SAW CUTTING, HOT MIX | | |
0310 762002 780.000 LF | 5.00000 3900.00] 2.65000 2067.00] 2.65000 2067.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0320 763000 LUMP | 97649.00000 97649.00 | 35000.00000 35000.00] 88276.44000 88276.44
INITIAL EXPENSE | | |
0330 763500 LUMP | 97649.00000 97649.00 | 39000.00000 39000.00| 52500.00000 52500.00
MAINTENANCE OF TRAFFIC | | |
0340 763502 LUMP | 3000.00000 3000.00] 5000.00000 5000.00] 3670.00000 3670.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
SECTION TOTALS | $ 2,636,534.86] $ 2,106,256.85] $ 2,194,913.00
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 2,636,534.86] $ 2,106,256.85] $ 2,194,913.00

DBE GOALS

| 7

7

7
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CALL ORDER : 003 CONTRACT ID 29-063-07.01 COUNTIES : SUSSEX
LETTING DATE : 08/11/09 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 I ( )
| GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 212001 4.000 CY | 26.00000 104.00] 62.00000 248.00 |
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 154.000 TON | 48.80000 7515.20 | 31.50000 4851.00 |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 304504 125076.000 SY | 3.23000 403995.48| 3.26000 407747.76 |
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0040 304506 2192.000 TON | 114.80000 251641.60]| 115.00000 252080.00|
PORTLAND CEMENT | | |
0050 401645 18310.000 TON | 58.27000 1066923.70| 62.30000 1140713.00]|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0060 401667 120.000 TON | 68.80000 8256.00 | 76.30000 9156.00|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 401696 727.000 TON | 25.90000 18829.30] 31.05000 22573.35|
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0080 406001 2000.000 SYIN | 2.58000 5160.00 | 1.10000 2200.00 |
HOT-MIX PATCHING | | |
0090 503001 160.000 SY | 187.00000 29920.00| 190.00000 30400.00]
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0100 503503 944.000 SYIN | 5.65000 5333.60]| 5.65000 5333.60|
PATCHING CONCRETE | | |
0110 705002 567.000 SF | 9.18000 5205.06 | 9.00000 5103.00 |
P.C.C. SIDEWALK, 6" | | |
0120 710001 1.000 EACH | 1094.00000 1094.00| 1250.00000 1250.00|
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0130 732508 1107.000 TON | 25.10000 27785.70| 29.50000 32656.50]
TOPSOIL, MODIFIED | | |
0140 734013 13364.000 SY | 0.25000 3341.00]| 0.24000 3207.36|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0150 735534 13364.000 SY | 0.44000 5880.16 | 0.44000 5880.16 |
| | |

SOIL RETENTION BLANKET MULCH, TYPE 4
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2009
CALL ORDER : 003 CONTRACT ID : 29-063-07.01 COUNTIES : SUSSEX
LETTING DATE : 08/11/09 DISTRICT : 52
SET-ASIDE
I ( 3 ) | ( 4 ) I ( )
| GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 742510 1770.000 HOUR | 19.99000 35382.30] 19.99000 35382.30]
FLAGGER, SUSSEX COUNTY, FEDERAL | | |
0170 742519 266.000 HOUR | 28.99000 7711.34| 28.99000 7711.34|
FLAGGER, SUSSEX COUNTY, FEDERAL, | | |
OVERTIME | | |
0180 743514 42.000 EADY | 66.65000 2799.30| 75.00000 3150.00]|
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0190 746774 840.000 LF | 8.32000 6988.80| 8.15000 6846.00 |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0200 748015 386.000 SF | 3.12000 1204.32| 3.15000 1215.90|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0210 748019 229780.000 LF | 0.19000 43658.20 | 0.20000 45956.00 |
TEMPORARY MARKINGS, PAINT, 4" | | |
0220 748026 773.000 SF | 0.52000 401.96| 0.20000 154.60]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0230 748502 434.000 EACH | 29.10000 12629.40| 29.40000 12759.60|
RAISED/RECESSED PAVEMENT MARKER | | |
0240 748506 114891.000 LF | 0.34000 39062.94| 0.35000 40211.85]|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0250 758000 63.000 SY | 17.90000 1127.70]| 25.44000 1602.72|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0260 760502 130.000 SYIN | 5.46000 709.80| 8.47000 1101.10]|
PAVEMENT MILLING, TAPER CUT | | |
0270 760507 34750.000 SYIN | 0.19000 6602.50| 0.55000 19112.50]
PROFILE MILLING, HOT-MIX | | |
0280 760509 700.000 LF | 13.16000 9212.00| 2.52000 1764.00 |
RUMBLE STRIPS, FULL LANE WIDTH | | |
0290 761001 6425.000 SY | 10.16000 65278.00 | 5.45000 35016.25]
BUTT JOINTS, HOT MIX | | |
0300 762001 3270.000 LF | 1.60000 5232.00 | 1.60000 5232.00 |
SAW CUTTING, HOT MIX | | |
0310 762002 780.000 LF | 2.80000 2184.00 | 4.60000 3588.00|
| | |

SAW CUTTING, CONCRETE, FULL DEPTH
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2009
CALL ORDER : 003 CONTRACT ID : 29-063-07.01 COUNTIES : SUSSEX
LETTING DATE : 08/11/09 DISTRICT : S2
SET-ASIDE
I ( 3 I ( 4 ) I ( )
| GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0320 763000 LUMP | 49820.00000 49820.00 | 26900.00000 26900.00]
INITIAL EXPENSE | | |
0330 763500 LUMP | 82838.00000 82838.00 | 70000.00000 70000.00 |
MAINTENANCE OF TRAFFIC | | |
0340 763502 LUMP | 2563.00000 2563.00] 3000.00000 3000.00]
MAINTENANCE OF RAILROAD TRAFFIC | | |
SECTION TOTALS | $ 2,216,390.36] $ 2,244,103.89] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,216,390.36| $ 2,244,103.89] $

DBE GOALS | 7 % |

7 % |

o°




